SR 9 AT SR 120 INTERSECTION IMPROVEMENTS PROJECT - BID #11-278-B BID TAB NOVEMBER 7, 2011 2:00 PM

| Company | Intersection Improvements Bid Schedule with Substitution Total | Marta Sidewalks Bid Schedule with Substitution Total | Bid Total |
|------------------------|--|--|--------------|
| Scott & Sons w/ Sub | \$217,071.81 | \$159,074.65 | \$376,146.46 |
| Pinnacle Int. w/ Sub | \$254,096.85 | \$147,929.15 | \$402,026.00 |
| Johnson Land. w/ Sub | \$240,721.27 | \$177,371.80 | \$418,093.07 |
| Johnson Landscapes | \$240,795.52 | \$181,004.30 | \$421,799.82 |
| Tople w/ Sub | \$228,993.40 | \$199,498.15 | \$428,491.55 |
| Scott & Sons | \$218,450.90 | \$215,305.75 | \$433,556.65 |
| Tople Construction | \$229,290.40 | \$214,028.15 | \$443,318.55 |
| Pinnacle International | \$255,284.85 | \$188,613.15 | \$443,898.00 |
| Butch Thompson w/ Sub | \$243,272.35 | \$221,988.10 | \$465,260.45 |
| Ga Mgmt Agcy w/ Sub | \$264,610.95 | \$203,480.12 | \$468,091.07 |
| CMES w/ Sub | \$258,875.40 | \$213,864.90 | \$472,740.30 |
| CMES | \$259,172.40 | \$228,394.90 | \$487,567.30 |
| Butch Thompson | \$243,900.05 | \$252,501.10 | \$496,401.15 |
| RJ Haynie | \$277,351.90 | \$221,006.32 | \$498,358.30 |
| RJ Haynie w/ Sub | \$277,351.90 | \$221,006.32 | \$498,358.30 |
| JJE Const. w/ Sub | \$249,833.45 | \$257,543.10 | \$507,376.55 |
| Ga Mgmt Agency | \$267,901.71 | \$239,805.12 | \$507,706.83 |
| JJE Constructors | \$249,833.45 | \$292,269.80 | \$542,103.25 |
| Southeastern w/ Sub | \$303,364.75 | \$262,507.10 | \$565,871.85 |
| Southeastern Site | \$304,386.43 | \$264,865.50 | \$569,251.93 |